REPLY TO THE CLARIFICATION QUESTIONS 

BIDDING DOCUMENT (SINGLE-STAGE) 
ISSUED ON: April 26, 2019
SUPPLY AND INSTALLATION OF PILOT OPERATIONAL MANAGEMENT SYSTEMS FOR POLICE (IN REGIONS) 
IFB No:  PSMP3-GO-2-2-9/A-3

PROJECT:  THIRD PUBLIC SECTOR MODERNIZATION PROJECT
LOAN NUMBER:     8539-AM

Dear Sir/Madam, 
One of the Potential Bidders for above-mentioned tender have requested clarifications regarding the issue specified below. Below is the question with appropriate answer:
QUESTION
Due to the Implementation Schedule (8.1 Implementation Schedule Table, point 5 - Operational Acceptance) the final operational acceptance should be in the 53 (fifty-third) week from the signing of the contract, at the same time in the Technical Specifications (3.1 General requirements for the software system) it is mentioned that the fulfillment of the system should be due to Decision N 1495-N, 23 November 2017 of the RA Government. In the mentioned decision paragraph 2, sub-paragraph 2 states that:
"The system should provide transition of reports on crimes, administrative violations and accidents to carry out electronically in the competent subdivisions of police and in the duty points of territorial subdivisions till 10th of January 2020.
We are kindly asking You to clarify which of these two dates is acceptable for completion and final acceptance, as they greatly differ and contradict each other?

CLARIFICATION
Dear potential participant, 
Please be informed that in accordance with the Bidding Documents, IFB No: PSMP3-GO-2-2-9/A-3, GCC Clause 8.1 “…the Supplier shall thereafter proceed with the System in accordance with the time schedule specified in the Implementation Schedule in the Technical Requirements Section…”. 

Regards
Vardan Harutyunyan
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